Sr.Manager(P&C)

PAOSYAFE BOWN STRUCK STANDED CHARGE OF HER COURSES (COSTOS CONTROL CON Distt.-Shirgja, Tahage N 27, 206

Website: www.hppcl.in, Email: procurement.skhep@gmail.com



CORRIGENDUM-2

Due to lack of response, the date of sale, submission & opening of E-Tender Tender invited vide work following invited for No.: HPPCL/SKHEP/Sr.Mgr. (P&C)/BDSPP/2025-26-01 dated 20.09.2025 further extended vide even file No.982-87 dated 29.10.2025 through Online mode of tender schedulded to be open on dated 11.11.2025; 11:30 Hrs is hereby further extended as below :

Tender No.	Name of Work
gr. (P&C) /BDSPP/2025-	Carrying out Grass/bush cutting/trimming of trees of entire solar power project area and disposing off the same outside the project area at Berra Dol Solar Power Project (5MW) HPPCL Tehsil Shree Naina Devi ji Distt-Bilaspur (H.P)-174002

1. Last Date & time of Download of Bid/Quotation : 17.11.2025 ; 14:00 Hrs Documents

2. Last Date & Time of Bid/Quotation submission : 17.11.2025; 17:00 Hrs

3. Date & Time of technical Bid/Tender Opening : 18.11.2025; 11:30 Hrs

Other terms and condition mentioned in above referred E-tender shall remains same.

-----sd-----Sr. Manager (P&C) Sawra Kuddu HEP (111 MW), HPPCL, Hatkoti, Distt. Shimla Pin :- 171206, (H.P.) Email-procurement.skhep@gmail.com

No.HPPCL/Sr.Mgr(P&C)/SKHEP/BDSPP-casefile/2025-26: |021-26 Dated:- |2|11 2025

Copy of above is forwarded to the following:-

- 1. The Dy. General Manager (Elect.)/HoP, SKHEP, HPPCL, Hatkoti for informa-
- 2. The Dy. Manager (F&A), Thana Plaun HEP, Kotli, Distt-Mandi (H.P) for information and necessary action.
- 3. The AE(Elect.) cum EIC, Berra Dol Solar Power Project (5MW), HPPCL, Tehsil Shree Naina Devi ji Distt-Bilaspur (H.P)-174002, Hatkoti for information and necessary action.
- 4. The Sr. Manager (IT), HPPCL, BCS, New Shimla, for information and requested to upload on the HPPCL official website please.
- 5. Notice Board at Hatkoti & Snail.
- 6. Case file.